

**CITY OF IMPERIAL**

**“CONSTRUCTION OF STORM DRAIN SYSTEM AND ASPHALT RUBBER COMPOSITE LAYER OVERLAY ALONG 11TH STREET FROM N “D” STREET TO OLD SR-86”  
Bid No. 2019-10**

**ADDENDUM No. 1**

10/24/2019

TO THE CONTRACT DOCUMENTS AND SPECIFICATIONS.

Bidders are advised that the contract documents and specifications for the above referenced contract are hereby amended in the following manner and the following manner only:

This Addendum answers bidder's questions.

**1. Is there an engineer estimate for this job mentioned above?**


**Answer:** Yes, the opinion of probable project cost is **\$1,109,000**

**2. Sixty (60) Days to complete all work is a tight schedule to get this project done causing prices to be more expensive. Is it possible to extend the time of completion which might help the contractor to lower construction prices?**

**Answer:** Yes, the revised time for completion now is ninety (90) calendar days from the issuance date of the Notice to Proceed.

Please acknowledge receipt of this addendum by signing and returning a copy of the Acceptance of Notice by fax to (760) 355-4718. Each bidder must acknowledge receipt of this addendum in the noted space below and on the signature page of the Bid Sheet Proposal.

**Include a copy of this addendum with your Bid Proposal Package. It is the Contractor's responsibility to notify its sub-contractors about changes based all addendums.**

  
By: Debra Jackson, City Clerk

Date: 10-24-19

**ACCEPTANCE OF NOTICE**

Receipt of the ADDENDUM No. 1 is hereby acknowledged by

\_\_\_\_\_  
Bidder's Company Name

Date: \_\_\_\_\_

By \_\_\_\_\_  
Type or Print Name & Signature

Title: \_\_\_\_\_