

CITY OF IMPERIAL

RFP for Resident Engineer and Construction Management and Inspection for

“Aten Blvd. & Dogwood Road Intersection Traffic Flow Improvements (signalization)”

PROJECT # CML-5134(017) / IMP 120628

ADDENDUM No. 2

11/14/2014

The following constitutes Addendum No. 2 for this project.

Question: In relation to the construction schedule can you please explain or provide the base for the adjustment of the working days.

Answer: The construction work is scheduled for ninety (90) working days.

Question: Would the labor compliance need to be included in the proposal?

Answer: Yes. Please see Addendum 1 for details.


Question: Would the material testing need to be included in the proposal?

Answer: NO. Materials testing are **NOT** to be included in the proposal

Question: Would the grade certification need to be included in the proposal?

Answer: NO. Grade certification is **NOT** to be included in the proposal.

Please acknowledge receipt of this addendum by signing and returning a copy of the Acceptance of Notice by fax to (760)353 5442. Each bidder must acknowledge receipt of this addendum in the noted space below and on the signature page of the Bid Sheet Proposal. **Include a copy of this addendum with your Bid Proposal Package. It is the Contractor's responsibility to notify its sub-contractors about changes based on all addendums.**


By: Debra Jackson, City Clerk City of Imperial

Date October 2014

ACCEPTANCE OF NOTICE

Receipt of the ADDENDUM No. 5 is hereby acknowledged by

Company Name

Date

By _____
Name & Signature

Title