


DATE SUBMITTED 06/10/2020
 SUBMITTED BY Public Services
 DATE ACTION REQUIRED 06/17/2020

COUNCIL ACTION
 PUBLIC HEARING REQUIRED
 RESOLUTION
 ORDINANCE 1ST READING
 ORDINANCE 2ND READING
 CITY CLERK'S INITIALS 

**IMPERIAL CITY COUNCIL
 AGENDA ITEM**

SUBJECT: BID DISCUSSION/ACTION: 2020-04 Plate Settler 1. Discuss, Accept/Reject BID 2020-04 for Plate Settler Replacement Project	
DEPARTMENT INVOLVED: Public Services – Water	
BACKGROUND/SUMMARY: The City had advertised a BID for the Water Treatment Plant Plate Settler Replacement Project. The City received 1 proposal: <ul style="list-style-type: none"> • Spiess Construction Co. \$ 839,800.00 	
FISCAL IMPACT: \$ 839,800.00 Water Bond	FINANCE INITIALS 
STAFF RECOMMENDATION: Accept	DEPT. INITIALS 
MANAGER'S RECOMMENDATION: <i>approve</i>	CITY MANAGER'S INITIALS 
MOTION: SECONDED: APPROVED () REJECTED () AYES: DISAPPROVED () DEFERRED () NAYES: ABSENT: REFERRED TO:	



Corporate Headquarters

3788 McCray Street
Riverside, CA 92506
951.686.1070

Palm Desert Office

36-951 Cook Street #103
Palm Desert, CA 92211
760.568.5005

Murrieta Office

41391 Kalmia Street #320
Murrieta, CA 92562
951.686.1070

June 9, 2020

Mr. Jackie Loper
City of Imperial
420 South Imperial
Imperial, California 92251

RE: Bid Review for the Water Treatment Plant – Plate Settler Replacement Project –
Bid No. 2020-04

Dear Mr. Loper:

We have reviewed the one (1) bid proposal received on June 4, 2020 for the above referenced project. The bid proposal of \$839,800.00 was received from Spiess Construction Co, Inc. (Spiess) of Orcutt, California.

Based upon Webb's review of Spiess' proposal, it was found to comply with the requirements and intent of the specifications. Our routine check of the contractor license, using the California Contractors State License Board's website, indicated that Spiess' license is in good standing.

A review of the Certified Data Sheet submitted by Spiess in their proposal included plate settlers and sludge collection equipment acceptable for the work. In speaking with Spiess regarding the project schedule, they indicated that it was bid accordingly to have the project completed within the two hundred (200) calendar day timeframe indicated in the specifications.

Based upon our review and evaluation of the bid proposal and the engineer's estimate of \$715,000, Webb recommends that the City award the contract for the referenced project to Spiess in the amount of \$839,800.00.

Should you have any questions or require additional information, please contact our office.

Sincerely,
ALBERT A. WEBB ASSOCIATES

Shane Bloomfield, PE
Senior Engineer

